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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012     NSP 
EXERCIS
ED 
OPTION 

CDRLs 
 

 

  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002     $0.00 
EXERCISED 
OPTION 

Hardware Install 

FPI 

 This is a Completion / Non-Severable / Fixed Price Incentive Fee(FPIF) Type 
Task Order. 

 

ODCs:  Including Miscellaneous Subcontracts, Material / Equipment / 
Transportation, Travel / Per Diem. 

 

For individual JID period of performance, refer to PWS paragraph 1.2. 

 

Contractor shall provide hardware installation of C4ISR and network related 
systems on San Diego, CA. 

 

Total direct labor hours for this task order is 

MAIL TO (COR COPIES/MISC. DOCUMENTS) 

Receiving Officer 

N69255 SPAWAR Systems Center San Diego 

Code 42110 

4297 Pacific Highway, Bldg OT7 

San Diego, CA  92110 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST $0.00 

  TARGET PROFIT $0.00 

  TOTAL TARGET PRICE $0.00 

  CEILING PRICE $0.00 

  SHARE RATIO ABOVE TARGET  

  SHARE RATIO BELOW TARGET  
   

   

(b)(4)

(b)(6)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AA  1 Lot  

CANES MOD 1 

FPI 

 Services and ODCs IAW the PWS 

JID 155445 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AA 

CIN: 130056670800001 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AB  1 Lot  

NMT ATIP 

FPI 

 Services and ODCs IAW the PWS 

JID 140557 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AB 

CIN: 130056670800002 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AC  1 Lot  

KMI 

FPI 

 Services and ODCs IAW the PWS 

JID 140610 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AC 

CIN: 130056670800003 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AD  1 Lot  

COMSEC KW46 

FPI 

 Services and ODCs IAW the PWS 

JID 140741 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AD 

CIN: 130056670800004 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AE  1 Lot  

COMSER CRYP 

FPI 

 Services and ODCs IAW the PWS 

JID 140765 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AE 

CIN: 130056670800005 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AF  1 Lot  $348,196.84 
 NMT ANWSC9V1 

FPI 

 Services and ODCs IAW the PWS 

JID 141884 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AF 

CIN: 130056670800006 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(7)(e)

(b)(7)(e)



N00039-11-D-0030 
0132 

Page 6 of 12 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
2002AG  1 Lot  

ADNS 

FPI 

 Services and ODCs IAW the PWS 

JID 151559 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300566708 

 

 

  TARGET COST 

TARGET PROFIT 

TOTAL TARGET PRICE 

  CEILING PRICE 

SHARE RATIO ABOVE TARGET 50/50 

  SHARE RATIO BELOW TARGET 50/50 
 ACRN AG 

CIN: 130056670800007 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(7)(e)
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0012  Destination  Government  Destination  Government  
2002  Destination  Government  Destination  Government  
2002AA  Destination  Government  Destination  Government  
2002AB  Destination  Government  Destination  Government  
2002AC  Destination  Government  Destination  Government  
2002AD  Destination  Government  Destination  Government  
2002AE  Destination  Government  Destination  Government  
2002AF  Destination  Government  Destination  Government  
2002AG  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC 
          
0012  N/A  SPAWAR SYSTEMS CENTER 

RECEIVING OFFICER 
4297 PACIFIC HWY, BLDG OT7 
SAN DIEGO CA 92110 
(619) 524-2271 
FOB:  Destination  

N69255  

  
2002  N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N69255  

          
2002AA  N/A  N/A  N/A  N/A  
          
2002AB  N/A  N/A  N/A  N/A  
          
2002AC  N/A  N/A  N/A  N/A  
          
2002AD  N/A  N/A  N/A  N/A  
          
2002AE  N/A  N/A  N/A  N/A  
          
2002AF  N/A  N/A  N/A  N/A  
          
2002AG  N/A  N/A  N/A  N/A  

(b)(7)(e)
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Section G - Contract Administration Data  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
2-n-1 (services only) 
   
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
N66001                                               
   
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
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-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   HQ0338 
Issue By DoDAAC   N66001 
Admin DoDAAC    S5111A 
Inspect By DoDAAC   N66001 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N66001 
Service Acceptor (DoDAAC)  N66001 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N/A 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
     
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
Send Additional Email Notification(s) to: 
Name Email Phone Role 

(619) 524-2485 COR 
    
 
    
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Not Applicable 
 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
252.204-0012  Line Item Specific: by Contractor Invoice. (February 2013) 
 
PGI 204.7108(d)(12) Other: 
Justification:  Funds assigned are  Navy Working Capital Fund, the organizations that send us funds 
(sponsors) require specific Job Order Number or Budget Structure tracking to the sub-tasks or individual 
ship or shore installations identified in the task order requirements. Therefore, we cannot use PGI clauses 
001-011, use of 012 is needed.  
Payment Instructions:   The payment office shall make payment using the ACRN funding of the 
informational sub-line being billed. Per contract clause G-317, the contractor shall cite on each invoice 

(b)(6)  
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the contract line item number (CLIN); the contract subline item number (SLIN), and the accounting 
classification reference number (ACRN). 
 
Line Item ACRN 
 
2002AA AA 
2002AB AB 
2002AC AC 
2002AD AD 
2002AE AE 
2002AF AF 
2002AG AG 
 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A00003406093  
AMOUNT: 
CIN 130056670800001: 

AB: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A20003406093  
AMOUNT: 
CIN 130056670800002: 

AC: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A30003406093  
AMOUNT:
CIN 130056670800003: 

AD: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A40003406093  
AMOUNT: 
CIN 130056670800004: 

AE: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A50003406093  
AMOUNT: 
CIN 130056670800005: 

AF: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A60003406093  
AMOUNT: 
CIN 130056670800006: 

AG: 97X4930 NH3P 310 77777 0 050120 2F 000000  
COST CODE: A70003406093  
AMOUNT: 
CIN 130056670800007:

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
ATTACHMENTS 
Exhibit/Attachment Table of Contents 
 
 
DOCUMENT TYPE  DESCRIPTION  PAGES  DATE  
Exhibit A  CDRL  10  20 Apr 2016  
Attachment 1  PWS  12  22 Feb 2016  
Attachment 2  QASP  2    
Attachment 3  NAVSEA Standard Items  1    
 
 
 



 
 

 
SSC PACIFIC  

PERFORMANCE WORK STATEMENT  
STREAMLINED BEST VALUE  

FIXED PRICE (FIRM TARGET) INCENTIVE FEE 
REVISION A 

 
DATE: 7 April 2016 (Rev A: 5 May 2016)  TO RFP: 4205 
 
EMR:   42100. 60981 
 
START:  Upon Award 
 
 
SHORT TITLE:   Hardware Installation/Modification of C4ISR and related systems on in 
Pearl Harbor, HI. 
 
Rev A:  Misc changes resulting from Q & A. 
 
1.0 SCOPE 
 
This performance-based effort encompasses installation support services for C4I hardware onboard
(SSN 777).  The Government reserves the right to modify this task order by adding Jobs after award that are within the scope 
of this PWS. This task order is Non-Severable.  

 
1.1 PLACES OF PERFORMANCE 

 
The following ships are scheduled for completion under this task order.   

  
1.1.1 Onboard Pearl Harbor Naval Station, HI 
1.1.2 SPAWARSYSCEN PAC Facilities 
1.1.3 Contractor’s facilities 

 
  

1.2 SCHEDULE OF REQUIRED SYSTEMS  
1.2.1 Ships Availability – 

 
 
Planned Production/Install and Testing/SOVT windows by Job ID: 

Ship/System Job ID On-Site Production  Software/SOVT PoP End Date 

 
 

 
  

VA CLASS CSRR INC1 
V3, SA 4670KP 

153759 

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)

(b)(7)(e)  

(b)(7)(e)

 

(b)(7)(e)   



 
 

 

 
 
* EAFW Work must be completed by 
 
The anticipated date of award for this Task Order is 6 JUNE 2016.  Contractor shall use this date for planning purposes 
only.  An award later than this date does not, of itself, constitute a change in requirements.   
 
The time period the ship/submarine is available is fixed, as is the period of performance for this task order (TO.)  It 
should be noted that the planned production/install and testing/SOVT window dates specified in this PWS for the 
individual Job IDs on this TO may be more limited than the dates of the ship's/submarine's availability.  A CORN will 
not be authorized based on the contractor's ability/inability to start performance on individual job IDs provided the work 
can still be completed within the production/install and testing/SOVT window dates provided in the PWS, Section 1.2.  
If the Government changes the aforementioned planned production/install and/or testing/SOVT window dates, (i.e., the 
date is compressed or extended) a CORN may be considered.  Therefore, the Contractor should ensure adequate 
flexibility in staffing and resources to adapt to potential limitations to perform the work associated to individual Job IDs.  
The inability to accommodate a reasonable level of flexibility within the planned production/install and testing/SOVT 
window dates provided in the PWS must be clearly identified in the offeror's proposal. 
 
The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to effectively 
and efficiently install the systems listed above.  
 

will be docked during her availability. Support services are being provided by the 
Government as specified in Section 6.8. Contractor is responsible for all other required industrial work 
associated with the Jobs on this Task Order. 
 
During performance, the use of web-enabled tools for management will be maximized.  Status reporting, financial 
reporting, task orders, and task order modifications will be accomplished via posting to the Regional Installation 
Management Office (IMO) web-enabled databases.  To the maximum extent practical, all deliverables under this 
contract shall be delivered in formats compatible with the latest NMCI Gold Disk applications.   
 
The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the 
Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government.  The 
Contractor is reminded that only the Ordering Officer (or other designated Contracting Officer) has the authority to 
obligate the government and make changes to this task order.  No other government personnel have such authority. 

2.0 REFERENCES 
 
2.1 Specifications and Standards 
 
2.1.1 SPAWAR Global C4ISR Installations Contract (SE II). 
2.1.2 NAVSEA Tech Spec 9090-310F – Alterations to Ships Accomplished by alteration Installation Teams 

(AITs). 
2.1.3 NAVSEA Standard Items, FY-15. 

CSRR INC1 V3, EC-23R1 159253 (b)(7)(e)   

(b)(7)(e)

(b)(7)(e)



 
 

 
2.1.4 Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health Requirements for 

Shipyard Employment). 
2.1.5 DOD 8570.01-M, Information Assurance Workforce Improvement Program. 
2.1.6 SPAWARINST 5239.1A_Information Assurance Program. 
2.1.7 MIL-STD-2073D, Standard Practice for Military Packaging. 
 
 

3.0 PERFORMANCE REQUIREMENTS 
 
Requirements Summary: 
 

3.1 General Requirements 
 
 

3.1.1 Upon award, contractor shall review GFI uploaded to IMOTracker to ensure that the latest revisions and most 
recent LARs are being used for execution.  Significant changes from the GFI used for Bidding shall be 
addressed through the CORN process. 

3.1.2 The contractor shall conduct a thorough Shipcheck to validate the provided GFI.  The Shipcheck shall 
determine the level of effort (manhours and skill levels), materials and other ODCs required to complete the 
tasking, as defined by the PWS, but which could not be determined via the GFI. The Shipcheck shall determine 
the specific requirements for rigging, painting/lagging (including abatement), deck repair, cableway 
upgrades/modifications, and all other elements not quantified by the GFI.   

3.1.2.1 Within ten days after the Shipcheck, the contractor shall submit a single Change Order Request Notice 
(CORN) for each Job ID, identifying all labor and costs associated with the additional (previously un-
defined) efforts.  This CORN (per Job ID) shall represent the final CORN submitted under that JobID 
without a change in requirements or unusual delay/disruption. Each Corn shall identify immediate costs 
(those required to proceed with work including procurements) and anticipated costs (those occurring 
beyond 3 three weeks from submittal). 

3.1.2.2 Provide an updated POAM reflecting CORN impacts. 
3.1.2.3 Within five business days of completing the Shipcheck, contractor shall submit LARs concerning any SID 

discrepancies or clarification noted during the Shipcheck. 
3.1.3 Within 48 hours of Task Order award, the awardee's Project Manager or AIT Lead shall contact the OSIC 

(identified in para. 10) to coordinate a kick-off meeting.  The kick-off meeting should take place as soon as 
practical, typically within one week of award.  If travel would be required, then a teleconference or VTC may 

Ship/System Job ID PICO 
H/W 

Install 
S/W 
Load SOVT 

SME 
Support Train 

Status 
Rpts 
D/W/

M 

 
        

VA CLASS CSRR INC 1 V 3, 
SA 4670KP 153759  X     D 

CSRR INC 1 V 3, EC-23R1 159253  X     D 

(b)(7)(e)

 



 
 

 
be held in place of a live meeting.  The kick-off meeting shall address key milestones, site access/badging, 
restrictions/authorizations, coordination during production and testing, and lines of communication.  Results of 
the kick-off meeting that impact scheduling shall be incorporated in to the POAM.  Contractor shall obtain 
the cell phone number of the OSIC during the meeting and the On-Site Team Lead shall enter it into 
their phone for emergencies and notifications. 

3.1.4 Contractor shall contact the OSIC any time they experience delays, disruption or design changes/errors 
that could impact cost, schedule or quality.  Notification shall be made by cell phone immediately upon 
determining that the impact cannot be absorbed through re-assignment of personnel or other recovery 
options. 

3.1.5 All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract, Ref. 
2.1.1. 

3.1.6 Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2. 
3.1.7 Comply with the Requirements of applicable Standard Items identified in Attachment 3.  
3.1.8 Develop a QA Workbook in accordance with Ref. 2.1.2, Para. H 3.11.15, and submit to the local SSC QA 

Office for review not later than 5 days prior to commencing work.  If there are multiple platforms on this Task 
Order, a separate QA Workbook shall be developed for each.  

3.1.9 The contractor AIT Lead (On-Site Lead) shall provide Daily Status Reports (DSRs) to the Platform OSIC and 
the appropriate System AITM’s. (CDRL A003C)  DSR’s shall be prepared at the end of the work day (or prior 
to 0630 the following work day). DSR’s shall be prepared using the format of Attachment 5 and shall contain 
the following:   

3.1.9.1 Key stakeholder point of contact information. 
3.1.9.2 Key milestones/completion dates with projection (green, yellow, red) of whether each key milestone will 

be met, Green indicates on track to meet target date; Yellow indicates contractor at risk of not meeting 
target date, but target date is still reasonably achievable if identified mitigations are applied; Red indicates 
contractor WILL NOT meet target date and requires an update to the projected actual completion date. 

3.1.9.3 A complete description of why each yellow or red milestone is at risk of late completion, to include all 
conditions for which the contractor is responsible for under this task order, as well as other conditions that 
may interfere with timely completion. 

3.1.9.4 A plan for resolving yellow or red milestone/completion date projections, or a plan for mitigating the 
impact of key milestones that cannot be met along with a new projected completion date. 

3.1.9.5 Issues requiring government attention or support. Examples would be services late or not provided by the 
shipyard (SY) to include lifts, welders, fire watches, or lay down areas, if required. 

3.1.9.6 Daily impacts that could affect cost, schedule or performance. 
3.1.9.7 If applicable, description and magnitude of impacts related to performance in shipyard execution of 

services provided in response to Reservation Task Requests (RTRs). 
3.1.9.8 Completion percentages. 

3.1.10 Contractor shall provide installation support during SOVT of all systems installed under this Task Order, 
including repair of any installation discrepancies found during SOVT, minor disassembly/removal and 
assembly/replacement of units or components to facilitate test requirements and/or inspection.  Where 
production support is called out in the following SCD-specific requirements, contractor shall provide dedicated 
person(s) on-site who are qualified to repair connections and test cables associated with that job for the duration 
called out in the requirement.  

Bidders Guidance 

3.1.11 The following guidelines shall be used for bidding and planning purposes: 



 
 

 
3.1.11.1 Contractor shall determine banding and cable tag requirements based on the quantities of cable to be 

installed. 
3.1.11.2 Where removal cable lengths are not listed in the SIDs, bidders shall assume each cable removed is 300’. 
3.1.11.3 Where weights and dimensions of removed cabinets are not listed in the SIDs, bidders shall assume each 

cabinet to weigh 800 lbs.  Cabinets shall be assumed to fit through hatches and passageways without access 
cuts unless otherwise identified in the SIDs.  Packing and shipping costs shall also be derived from the 
above. 

3.1.11.4 Contractor shall assume 25’ square feet of deck repair is required for each removed/installed deck 
foundation.  

3.1.11.5 Where MCT plug numbers are provided in the following requirements, the following assumptions shall be 
used to determine the level of effort for each MCT: 1) open a WAF associated with work on the MCT;  2) 
inspect the MCT;  3) open the MCT;  4) remove 4 blank blocks allowing the feed-through of 4 new cables;  
5) install 4 new blocks occupying the same space as the 4 removed, and sized appropriately for the newly 
installed cables;  6) close the MCT;  7) test the MCT;  and 8) close the open WAF associated with work on 
the MCT.  Assume that all MCTs are rectangular in shape, with an external frame no larger than 6 inches 
by 12 inches, and are mounted on a bulkhead (not a deck).  Further assume the existing structure has 
adequate stay plates or similar mechanisms to keep existing cable in place while new blocks/cable are 
being installed. Finally, assume the MCTs are accessible on both sides by persons kneeling, sitting or 
standing (includes ladders or other aids for standing) and can be reach simultaneously by both hands by an 
average sized person.  Anticipate that the blocks are 20 mm blocks and that no additional MCT hardware 
(stay plates, etc) are required.  Additional effort or materials outside these constraints shall be addressed via 
change order. 

3.1.11.6 Contractor shall assume that the front sides and backsides of bulkheads, decks (backsides) and overheads 
(front sides) where hotwork (welding or plasma cutting) is indicated have lagging and paint to a minimum 
of 18” beyond the boundaries of the hotwork.  Anticipate that paint samples must be taken and tested and 
that new lagging and paint will be used to restore the area. 

3.1.12 All GFE/GFM to be picked up at SSC facilities shall be picked up within seven (calendar) days of being 
notified by the applicable system AITM or the OSIC.  Contractor shall provide secure storage for all GFE/GFM 
from the time of pick up until it is ready for installation on board the ship. 

3.1.13 All installation and SOVT efforts shall be performed within the availability window listed in paragraph 1.2.  
Specific dates within that window shall be coordinated with the On-Site Installation Coordinator (OSIC) 
identified in Para.10.0. Final SOVT signature shall be in the presence of an OSIC or AITM and Ships force 
designated personnel. 

3.1.14 Equipment that is removed and shipped or turned over to the Government (other than DRMO) is returned to 
stock and intended for re-use.  Contractor shall exercise care during removal, transportation and storage to 
ensure equipment is not damaged.  Equipment that will be shipped shall be packed IAW ref 2.1.8, Method 10. 

3.1.15 All installation and SOVT efforts on board ships shall be performed within the availability window listed in 
paragraph 1.2.  All EAFW work must be completed by .  Specific dates within that window shall be 
coordinated with the On-Site Installation Coordinator (OSIC) and System AITM identified in Para. 12. 

3.1.16 The contractor is to supply sufficient storage containers for all ripout material as well as all GFM.  No 
government storage will be 

3.1.17 All removed electronic equipment shipping to addresses on the mainland shall be packaged IAW ref. 2.1.8, Method 
10. 

3.1.18 KTR shall perform SA 4670, CSRR INC1V3 kit inspection/inventory prior to kit shipment date. Inspection 
shall take place at the CSRR Production Facility located at Joint Base Charleston-SPAWAR 
Atlantic. KTR shall perform the inspection ensuring Quality Assurance (QA) and material management. KTR 
shall utilize the GFI and applicable shipping documents during kit inspection. Upon completion of inspection, 
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KTR shall provide a report (CDRL-A003E), detailing any discovery of discrepancies identified and deliver to 
the Task Originator. 
 

 
3.2 VA CLASS CSRR INC 1 V3, SA 4670KP (JID 153759) 
3.2.1 Accomplish CSRR INC 1 V3 on board IAW Ref. 5.1.1 and secondary references 

5.1.1.1 through 5.1.1.15. 
3.2.2 Blown fiber and fiber splicing are requirements for this job.  Contractor shall ensure installers meet all required 

certifications/qualifications. 
3.2.3 Contractor is not responsible to perform any PICOs or SOVTs under this task.  All operational tests will be 

accomplished by the Government.  

3.3 EC-23R1COMMON SUBMARINE RADIO ROOM (CSRR) (Job ID 159253) 
3.3.1 Accomplish CSRR EC-23R1onboard IAW provided GFI (associated ParmAlt 

Drawings), ref. 5.1.2. 
3.3.2 Personnel performing connector and/or fiber terminations shall be certified IAW Std Item 009-73, ref. 2.1.3. 
3.3.3 Provide a SOVT discrepancy correction team per paragraph 3.1.10 to correct discrepancies identified during 

testing. 
 
 

4.0 INFORMATION ASSURANCE (IA) 
 

4.1 The Contractor shall ensure that personnel accessing information systems have the proper and current IA 
certification to perform IA functions in accordance with DoD 8570.01‐M, Information Assurance Workforce 
Improvement Program, Ref 2.1.5. The Contractor shall meet applicable information assurance certification 
requirements, including (a) DoD‐approved IA workforce certifications appropriate for each specified category 
and level and (b) appropriate operating system certification for information assurance technical positions as 
required by DoD 8570.01‐M. Contractor personnel who do not have proper and current certifications shall be 
denied access to DoD information systems for the purpose of performing information assurance functions. The 
contractor shall provide documentation supporting the information assurance certification status of personnel 
performing information assurance functions, reporting current IA certification status and compliance using 
CDRL Contractor Roster, DI‐MGMT‐81596 in the format prescribed by the COR." 
 

5.0 GOVERNMENT FURNIS HED PROPERTY (GFP) 
 
Only the material/equipment listed in the quantity shown as indicated on the approved installation 
documents or as listed in this PWS (see para 5.2.2), shall be furnished by the government.  All other 
material/equipment required in the performance of the tasks shall be furnished by the contractor.  
The contractor shall be in compliance with the basic contract for the care and keeping of all 
Government Furnished Material (GFM) which is transferred under this task order.  All 
material/equipment not used shall be returned to the government at the end of the task. 
 

5.1 Government Furnished Information (GFI)  

5.1.1 COMMON SUBMARINE RADIO ROOM (CSRR) INC 1 V 3 SIDs and TVDs 
5.1.1.1 H211-0042 (401-8483227) Rev B, Arrangement Overview Dwg 

(b)(7)(e)

(b)(7)(e)



 
 

 
5.1.1.2 H414-1506 (180-8483211) Rev B, Structural Mods 
5.1.1.3 H573-1305 (671-8483225) Rev B, Stowages 
5.1.1.4 H659-9002 (532-8483224) Rev C, Piping EAFW 
5.1.1.5 H676-1212 (401-8483226) Rev B, Lighting Arr 
5.1.1.6 H683-1206 (440-8483222) Rev C, Electrical Ripout and Installation 
5.1.1.7 H733-1238 (324-8483221) Rev A, Power and Fiber CAD 
5.1.1.8 H737-2505 (321-8483215) Rev B, Arr of Cableways 
5.1.1.9 H737-2525Ch 596 (321-8483218) Rev B, Cable routing Information 
5.1.1.10 H737-2525 Ch 597 (321-8483218) Rev B, Power and Fiber Routing 
5.1.1.11 H737-2525 (321-8483218) Rev B, Arr of Cable routing 
5.1.1.12 H737-7601 (321-8483219) Rev A, Cable Replacement 
5.1.1.13 H737R2505 (321-8483214) Rev B, Removal of Cableways 
5.1.1.14 H765-9002 (551-8483223) Rev B, Piping AER 
5.1.1.15 SA 4670 Technical Variant Documents (TVDs) as identified by “ECS SA 4670KP THD work Revised 01-20-16 

Rev B” (and not separately listed herein) 

5.1.2 ENGINEERING CHANGE ORDER, CSRR, EC-23 r1 (TMIN: EE109-E5-ECO-023 Rev 1) 
5.1.2.1 PARMALT 50225-06904650 REV E, VA CLASS Mechanical Ripout and Installation 
5.1.2.2 PARMALT 50225-06904651 REV E, VA CLASS Electrical Ripout and Installation 
5.1.2.3 PARMALT 50225-06904652 REV F, VA CLASS Wiring Tables 
5.1.2.4 PLAR P01232-14 and attachments 
5.1.2.5 PLAR P01235-14 and attachments 
5.1.2.6 PLAR P01244-14 and attachments 
5.1.2.7 PLAR P01273-14 and attachments 
5.1.2.8 PLAR P01277-14 and attachments 
5.1.2.9 PLAR P01377-15 and attachments 

 

5.1.3 Upon award, Contractor shall submit a LAR Request for all SIDs/SRDs and LARS applicable to the Shipalts on 
this Task Order. Any changes from, or additions to, the provided GFI shall be adjudicated through the Change 
Order Process.  
 

5.2.1 Government Furnished Material/Government Furnished Equipment (GFM/GFE)  
 

5.2.2 Material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or “GFE” on the approved 
installation documents or as listed in this SOW shall be furnished by the government.  All other 
material/equipment required in the performance of the tasks including ancillary and consumable materials shall 
be furnished by the contractor.  The contractor shall be in compliance with the basic contract for the care and 
keeping of all Government Furnished Material/Equipment (GFM/GFE) which is transferred under this task 
order.  All material/equipment not used shall be returned to the government at the end of the task unless 
otherwise specified in Section 9 of this PWS.  All GFM will be furnished in an “as-is” condition unless 
otherwise specified.  All responsibilities on behalf of the Government and the Contractor with regard to this 
PWS section shall be in accordance with FAR Clause 52.245-1. 
 

6.0 OTHER 
 

6.1 Security   



 
 

 
6.1.1 Contractor’s request for visit authorization shall be submitted in accordance with DOD 5220.22M (Industrial 

Security Manual for Safeguard Classified Information) to the task originator.  Contractor’s request for visit 
authorization shall be submitted to Southwest Regional Maintenance Center (SWRMC) at:  
http://swrmc.ahf.nmci.navy.mil/ .The technical requirements of this task order are unclassified; however, 
contractor personnel assigned to conduct the installation within security areas shall have a clearance appropriate 
for that area.  The general level of clearance required for access to a ship is confidential; for radio or other 
controlled areas a secret clearance may be required. The Contractor shall ensure all sub-contractors utilized for 
this PWS meet security requirements.  

6.1.2 USB Drives are not permitted for connection to Navy computers or servers unless certified by cognizant DOD 
Authority DTA (Data Transfer Authority).  The source provider of the media shall provide the certification 
paperwork and stickers on the drives.  The Prime shall ensure that any media used during an installation 
(including installations performed by sub-contractors) are certified by cognizant DOD Authority DTA (Data 
Transfer Authority) prior to bringing onboard. 

 
6.2 Travel  
 
6.2.1 Travel to, and in and around Charleston SC, and Pearl Harbor, HI is authorized under this Task Order.   
 
6.3 Inspection/QASP   
 
6.3.1 Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance Plan (QASP), 

Attachment (1).   

 
6.3.2 The performance of the contractor and the quality of the work delivered, including any documentary material 

written or compiled, shall be subject to in-process review and inspection.   

 
6.3.3 Inspections may be accomplished at any work location by any authorized government personnel who shall be 

permitted to inspect work at all reasonable hours. 
 
6.4 Acceptance   
 
6.4.1 The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of the final 

deliverable products.   

6.4.2 The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates recommendation, 
ensuring the delivery order has been satisfactorily completed, all deliverable products have been received and 
Government Provided Property and all residual materials, (notes, tech manuals, brochures, research material 
and remaining supplies), have been received.  

6.5 Earned Value Management System (EVMS): 

6.5.1 Contractor shall provide EVM data in IMO modified format.  EVM data shall be uploaded to IMO Tracker 
Database system no later than close of business on the day before contractor’s scheduled weekly EVM meeting. 



 
 

 
6.6 Follow-on Task: Although there are no guarantees the fleet will have further requirements for this specific 

support, it is anticipated that there may be follow-on work associated with the award of this task order.  The 
follow-on work is not currently defined but is anticipated to be of similar tasking as defined herein.  The 
following is an estimate of follow-on work anticipated through FY 2015 resulting from the awarded task order. 

 
Follow-on efforts   Potential Value(includes travel) 
FY-16     $0 
FY-17     

 
 
        6.7  Weighting for Monetary Incentive Fee Calculations  
 

Rating Area Weight% 
Cost (Mandatory Min = 25%) 100 % 
Schedule  
Performance (Quality)  
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6.8  The Support Services listed in the following table will be provided by the Government:  
 

Ship and System JID(s) 
Welding & 
Firewatch 

Crane/Rigging 
(No In-Hull 
Rigging) / 
Forklift 

Temporary 
Power / 

Ventilation / 
Compressed 

Air 

Staging 
Laydown 

Area 

Paint and 
Asbestos 
Sampling 

Hazmat 
Disposal 

North Carolina 
153759 
159253 NO YES YES NO 

YES** 
(200 sq ft) NO YES 

 
7 DATA DELIVERABLES 
 
7.1 Required CDRL items are listed in Attachment (1). 
 
8 SUBCONTRACTING REQUIREMENTS 
 
8.1 In accordance with the basic contract, reference 2.1.1. 

 
9.0 ORGANIZATIONAL CONFLICT OF INTEREST (OCI) 

 
Contractor shall identify any potential or actual Organizational Conflict of Interest (OCI) issues that may exist 
that could provide an unfair competitive advantage, biased ground rules or impaired objectivity concerning 
tasks identified on the Performance Work Statement.  If an OCI does exist, contractor must provide the actions 
that will be taken to neutralize or mitigate any such OCI issues for both the prime and subcontractors.   
 
“Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a 
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's 
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair 
competitive advantage."  In short, organizational conflicts of interest can result in contract awards based on bias 
or unfair competitive advantages, compromising the impartiality of the federal government and the integrity of 
its contracting procedures.  OCIs are often grouped into three general categories based on the problems they 
create: unequal access to information, impaired objectivity, and biased ground rules. Organizational conflicts of 
interest are more likely to occur involving certain services, such as management support services and consultant 
or other professional services. 

 
 
 

10.0 POC DESIGNATIONS 

10.1 On-Site Installation Coordinator (OSIC), 

10.1.1 Email:  
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10.2 Contracting Officer’s Representative (COR) 

10.2.1 (619)524-2485  Email:
10.2.2 (619)-221-4530 Email: 
10.2.3 (619)-524-2782  Email:

 
 

11.0 LIST OF ATTACHMENTS 
 

a. Attachment 1– Quality Assurance Surveillance Plan 
b. Attachment 2 – Data Deliverables   
c. Attachment 3 – Invoked Standard Items  
d. Attachment 4 – Source Selection Plan Criteria  
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